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REFERENCE NO. JOCUMENT BEING CONTINUED 

CONTINUATION SHEET DTFAAC-05-D-00070/0005 

NAME OF OFFEROR OR CONTRACTOR 

XYANT TECHNOLOGY INC 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Authority: AMS 3.6.2-28 & AMS 3.6.2-30 

DISTR: TS 
Delivery: 07/12/2009 
Period of Performance: 07/12/2009 to 07/11/2010 

++++++++++++++++++++++++++++++++++++++++++++++++++ 
OPTION YEAR 4 

++++++++++++++++++++++++++++++++++++++++++++++++++ 

019 TOTAL ESTIMATED DOLLARS $ 623,012.20 

4. Research Technical Support as requested to 
meet contract PWS requirements. OY 4 
IS09000: N Electronic & IT: 03 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

Project Data: 
1208AC086110.FA0900.ACB3700000.25305.06/26/2009.12088000 O. FAOOO 
Accounting Info: 

AMOUNT 

(F) 

556,000.00 

1208800080.2009.8R4N8FAOOO.ACB3700000.25305.61006600.000 00 000.00000000 0.0000000000 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 8R4N8F~ 00 acct4: ACB3? 0000 acct 
5: 25305 acct6: 61006600 
Funded: $95,000.00 

Project Data: 
1208AC082110.BHRR523.AV9300.ACB3600000.25305.06/26/2009. 20 800080.8BAOO 
Accounting Info: 
1208800080.2009.8R4N8BAOOO.ACB3600000.25305.61006600.000 00 000.00000000 0.0000000000 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 8~4N8BA 00 acct4: ACB36 0000 acct 
5: 25305 acct6: 61006600 
Funded: $179,100.00 

Project Data: 
1207AC082110.BHRR523.AV9300.ACB3600000.25305.06/26/2009. 29 S00070.8BAOob 
Accounting Info: 
1298800070.2009.7R4N8BAOOO.ACB3600000.25305.61006600.000 00 000.00000000 0.0000000000 
.0000000000 acct1: 1298800070 acct2: 2009 acct3: ?~4N8BA 00 acct4: ACB36 0000 acct 
5: 25305 acct6: 61006600 
Funded: $9,900.00 

Project Data: 
1208AC082110.BHRR522.AV9200.ACB3600000.25305.06/26/2009. 20 BOOOBO.BBAOO 
Accounting Info: 
1208800080.2009.8R4NSBAOOO.ACB3600000.25305.61006600.000 00 000.00000000 0.0000000000 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 8 4N8BA 00 acct4: ACB36 0000 acct 
5: 25305 acct6: 61006600 
Funded: $19,000.00 

Project Data: 
1208AC082110.BHRR524.AV9400.ACB3600000.25305.06/26/2009. 20 S00080.8BAOO 
Accounting Info: 
Continued ... 
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REFERENCE NO. .JOCUMENT BEING CONTINUED 

CONTINUATION SHEET DTFAAC-05-D-00070/0005 

NAME OF OFFEROR OR CONTRACTOR 

XYANT TECHNOLOGY INC 

ITEM NO. 

IA) 

0002 

SUPPLIES/SERVICES 

IB) 

1208800080.2009.8R4N8BAOOO.ACB3600000.25305.61 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 
5: 25305 acct6: 61006600 
Funded: $41,000.00 

Proj ect Data: 
1207WA041110.RD0400.WAG2200000.25500.06/26/2009.1 

Info: 
1298800070.2009.7R3J4AAOOO.WAG2200000.25500.6100156ICI0 
.0000000000 acct1: 1298800070 acct2: 2009 acct3: 
5: 25500 acct6: 61006600 
Funded: $14,000.00 

Project Data: 
1207WA041110.RD0400.ACB3600000.25305.06/26/2009. 

Info: 
1298800070.2009.7R4N4AAOOO.ACB3600000.25305.6100156kI0 
.0000000000 acct1: 1298800070 acct2: 2009 acct3: 
5: 25305 acct6: 61006600 
Funded: $65,000.00 

Proj ect Data: 
1208ACOB1110.AHRR521.AV9500.ACB3600000.25305.0 
Accounting Info: 
12088000BO.2009.8R4NBAAOOO.ACB3600000.25305.6100156Ic10 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 
5: 25305 acct6: 61006600 
Funded: $133,000.00 

Labor Categories----Est. Hrs.---($)Fixed 
ON NEGOTIATED CONTRACT MODIFICATION 0008 
Hrs. are estimated & will be ordered on task 

program needs are identified. See ~~~~~~:;;B;.~ .. .,~.) 
Project Supervisor-------------1880 
Research Assistant---~---------3760 
Computer Programmer-------------470 
Research Technician------------5640 
General Clerk II---------------2820 
Air Traffic control (SME)-------650 
Pilot (SME)---------------------650 
Airframe/Power Plant Mech(SME)--650 

020 TOTAL NOT TO EXCEED INTE) COST $10,000.00 

4. Travel Costs in accordance with FAA Travel 
Policy and provisions of the Contract OPTION YEAR 
4 
1809000: N Electronic & IT: 03 
Award Type: Cost 
Total Estimated Cost: $10,000.00 
Continued ... 

OF 

112 

UNIT PRICE AMOUNT 

IF) 

.0000000000 

000.00000000 0.0000000000 
o acct 

000.00000000 0.0000000000 

as 

o acct 

.0000000000 
ACB3ISPC)000 acct 

& E8 HR8. ·BASED 

10,000.00 



REFERENCE NO. --,OCUMENT BEING CONTINUED 

CONTINUATION SHEET DTFAAC-OS-D-00070/000S 

NAME OF OFFEROR OR CONTRACTOR 

XYANT TECHNOLOGY INC 

ITEM NO. 

(A) 

00.03 

0004 

SUPPLIES/SERVICES 

(B) 

Project Data: 
1208AC086110.FA0900.AeB3700000.2S30S.06/26/2009. 
Accounting Info: 
12088000BO.2o.09.8R4N8FAOOO.ACB3700000.2530S.61006 
.0000000000 acctl: 1208800080 acct2: 2009 acct3: 
S, 2S30S acct6, 61006600. 
Funded: $4,000.00 

Project Data: 
1208AC08111o..AHRR521.AV9S00.ACB3600aOO.253o.S.06/2 
Accounting Info: 
1208800a80.20a9.8R4N8AAOOO.AeB3600o.OO.2S30S.61006 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 
5: 25305 acct6: 61006600 
Funded: $6,000.00 

0.21 TOTAL ESTIMATED DOLLARS $27,455.25 

4. Overtime 
Percentage (rate) applied to each labor category 
Shown in this schedule (CLIN 019 Labor 

(e) 

Categories). The overtime costs to be evaluated 
Section G, Clause G.4. The Overtime must be a",pI'o~'ed 
Officer prior to performance. 
1309000: N Electronic & IT: 03 

Overtime Rate in percent 1.5% (RATES & EST HRS. 
MODIFICATION 0008 completed 6/25/2009) 

Labor Categories-----------Est. Hrs.--
Project Supervisor------------l00---
Research Assistant-------------50----

Computer programmer---=========:~~;=::=.:==~==::~ 
Research Technician------------50 
General Clerk II---------------SO------. 
Air Traffic Control (SME)------50---
Pilot (SME)--------------------SO-----
Airframe/Power Plant Mech(SME)-50------

022 OPTIONAL LINE ITEM 
TOTAL ESTIMATED DOLLARS: TO BE DETERMINED (TBD) 
WHEN PHASE OUT IS EXERCISED. 

4. Option to Phase Out 
in acordance with the PWS and Section H-Clause 
H.3. The Contract shall provide the estimated 
Continued ... 

UNIT PRICE 

(E) 

o 

.0000000. 

OF 

112 

AMOUNT 

(F) 

.0.0000.0000.0 
000 acct 

0.000.00.0.0 .00.0.0.000000 
acct4: ACB36POo.o.O acct 

0.00 

OC(:01:dcm~e with 
by the ~ontract.ing 

0.00 



REFERENCE NO.. -,OCUMENT BEING CONTINUED 

CONTINUATION SHEET DTFAAC-05-D-OD070/0005 

NAME OF OFFEROR OR CONTRACTOR 

XYANT TECHNOLOGY INC 

ITEM NO. SUPPLIES/SERVICES 

IA) IB) 

ceiling cost upon request from 
celing cost will be based upon 
normal business hours. 
1809000: N Electronic & IT: 03 

FAA 
the 

OPTION 4 TOTAL ESTIMATED DOLLARS 

to define the f 
rates establish 

$ 623,012.20 

The total amount of award: $566,000.00. The obliga 
box 25. 

QUANTITY UNIT UNIT PRICE AMOUNT 

IC) ID) IE) IF) 

~riod nd hours for ph se out. The 
d for Te hnical suppo t during 

ion f r his award is shown in 



1. INTRODUCTION: 

TASKED PERFORMANCE WORK STATEMENT 
for 

Contract No. DTFAAC-05-D-00070 
Xyant Technology, Inc. 

for 
Option Year 4 

Page 1 of7 

This effort requires contract support to provide the CAMI Aerospace Human Factors Research Division 
with administrative and technical support to assist in the conduct of research neceSSaIY to meet mission 
requirements. The administrative and technical support shall include the conduct and assistance with 
many tasks associated with database development and administration, software revision and maintenance, 
survey development, dishibution, transcription, scanning paper returns, data analysis, quality control, and 
report generation, as well as assisting in laboratory and field experiments regarding AAM-500s Human 
Factors missions requirements. The contract snpport shall be responsible for management and 
snpervision of all contract personnel (including subject matter experts) who are assigned to complete 
tasks issued within the scope of the technical requirements ofthe Division. 

2. APPLICABLE ORDERS, REGULATIONS, FORMS AND MANUALS: 

The applicable documentation is identified 

3. ADMINISTRATION: 

Requiring Office: AAM-500 I-Iuman Factors Research Division 

Period of Performance: Date of Award through July 11, 2010 

Place of Performance: Contract services will be conducted at the CAMI Aerospace Human Factors 
Research Division (AAM-500). 

COTR for this work will be: 

Robert C. Link. 
Aerospace Human Factors Research Division, AAM-500 
6500 MacArthur Blvd 
Oklahoma City, OK 73169 
Phone: (405) 954-6845 

4. GOVERNMENT FURNISHED PROPERTY 

All resources for conducting Delivery Order requirements will be provided by the government. 
Including facilities, office work space, general office equipment, phones, PCs, etc. 

5. SCOPE OF WORK: The contractor shall provide quality technical, analytical, planning, and 
administrative supp011. The contractor shall furnish and make available all personnel, and services 
necessary to assist AAM -500 in accomplishing its mission. As directed by the FAA, the contractor may 
also be required to interface with various FAA and U.S. Government organizations. 

CAMI-500-PWS 
Xyant Technology, Inc. 
TNesthus ATTACHMENT 
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7!6!09 

5.1 Technical Snpport Project Requirements 

Page 2 of7 

The cont,:actor shall provide all ofthe necessary technical operations and administrative support such as: 
planning, organizing, managing, coordinating, and tracking (e.g., rep0l1 management, cost/schedule! 
perfOlmance measurement, risk management, component procurement management, system engineering 
management, resource management, data management) reqnired to perform all of the project tasks 
successfully as required in accordance with this SOW. 

Project Project/ 
Accounting Task No. 
Codes 

HRR-52 I I a, 

HRR-52 I 1 b, c, 

HRR-52 1 I d 

HRR-521 1 e, f, 

I-IRR-521 I g, h 

HRR-52 I 1 i 

HRR-52 I Ij 

HRR-52 I I Ie 

I-IRR-521 I I 
CAMI-500-PWS 
X yan! Technology, Inc. 
TNesthus 

Task Names 
associated with 
Projects 1, 2, 3, 4 

Proactive Audit 
Approach to Support 
SMS in Airline 
Maintenance and 
Ramp Operations 
(LOSA) 

AMEAMC 
Customer Survey 
Pilot AMC Survey 

Synthetic Vision 

HFACS 
MxI-IFDVD 
Aircraft! Airport 
Lighting 
Color 
VisioniHypoxia 

. 

ULRStudy 

Unmanned Aircraft 
Systems 

LED 
Color Vision 

LED Brightness 

TOTAL EST EST SUPPORT PROGRESS 
HRSand Travel & DELIVERABLES 
Costs Costs 

1250 $3,000 LOE, monthly/quarterly 
$54,000 progress updates, 

programming support to 
help design and prototype 
data collection forms and 
data entry/analyses 
software 

380 LOE, monthly/quarterly 
$16,000 progress updates, Report 

generation (item, overall 
and regional) 

224 LOE, monthly/quarterly 
$8,000 progress updates for 

scheduling/coordinationld 
ocumentation of subjects 

180 LOE, monthly/quarterly 
. 

$8,000 progress updates 
1570 LOE, monthly/quarterly 
$60,000 progress updates, data 

managelnent, analysis, 
scheduling/coordinationld 
ocumentation of subjects 
and summary report 
writing 

180 LOE, monthly/quarterly 
$8,000 progress updates, data 

management 
224 LOE, monthly/quarterly 
$8,000 progress updates, 

Scheduling/Coordination/ 
Documentation 

660 LOE, monthly/quarterly 
$25,000 progress updates, data 

management, analysis, 
scheduling/coordinationld 
ocumentation of subjects 
and summary report 
writing 

660 $3,000 LOE, monthly/quarterly 
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7/6/09 

Total for 
HRR-S21 

HRR-S2IF 

HRR-S2IF 

Total for 
HRR-S21F 
HRR-522 

Total for 
HRR-S22 

HRR-S23 

HRR-523 

HRR-S23 

Total for 
HRR-523 

HRR-524 

IF a 

IFb, c 

2a 

3a 

3b 

3 c, d, e 

4 a, b 

CAMI-500-PWS 
Xyant Technology, Inc. 
1Nesthus 

Flight Attendant 
Survey 

Flight Attendant Int'l 
Policy 
FA Field Study 

ATCARS 

ATSAT 

ATCOV 

ATCS Biodata & 
Interview 
ATCS Strategic Job 
Analysis 
ATSS Interview 

AAM-500 Division 
Pop-up Support 
Reference Mgr 

Page 3 of7 

$25,000 progress updates, data 
management, analysis, 
scheduling/coordinationid 
ocumentation of subjects 
and summary report 
writing 

5328 $6,000 
$212,000 

2370 LOE, monthly/quarterly 
$80,000 progress updates, 

transcription, content 
analysis of comments. 

. Report generation . 
390 $4,000 LOE, monthly/quarterly 
$IS,OOO progress updates, 

assimilation ofIn!,1 
policies. Field data 
mgtireductionianalysis. 

2760 $4.,000 
$95,000 
SOO LOE, monthly/quarterly 
$19,000 progress updates, 

Workload Calibration, 
time on position 

500 
$19,000 

1802 LOE, monthly/quarterly 
$56,000 progress updates, 

Proctoring! data 
collection, Electronic 
Questionnaire Design 

1448 LOE, monthly/quarterly 
$60,000 progress updates, 

Proctoring/data 
collection, 

2214 LOE, monthly/quarterly 
$73,000 progress updates, 

Interview Transcription 
and content coding, 
JAIdB prototype 
development and JAIdB 
report design 

5464 
$189,000 

403 LOE, technical editing, 
$11,000 software snppOli, 

shredding, 

A17ACHMENT 
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HRR-524 

Total for 
HRR-524 

Overall 
Totals 

Support 

4c QRG Survey 

Page 4 of7 

scanning/copying, 
relocation of equipment 
and setup to CAMI Bldg 

882 LOE, data reduction & 
$30,000 documentation, 

advertisement, web 
survey design, survey 
distribution/log in tech 

1285 
$41,000 

15,337 $10,000.00 
$556,000 

5.2 Technical Support Project Requiremeuts by Task/Sub number and Subtitle: 

5.2.1 a. Proactive Audit Approacb to Support SMS in Airline Maintenance and Ramp 
Operations (LOSA) - Level of Effort (LOE) from date of award through 11 July 2010, Labor not to 
exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel to assist in: construction of data collection fonns, database, 
and repOliing mechanisms as necessary. Some travel will be necessary to support this study effort. 

5.2.1 b. AME AMC Customer Satisfaction Survey - Level of Effort (LOE) from date of award 
through 11 July 2010, Labor not to exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel to assist in: development of a "comment" report (or appendix 
for the overall report), and the generation of an overall report and regional reports as necessary. 

5.2.1 c. Pilot AMC Customer Satisfaction Survey- Level of Effort (LOE) from date of award 
through 11 July 2010, Labor not to exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel for: distribution of survey, processing/scanning paper surveys, 
web survey distribution and login tech support, data reduction and documentation, design and 
generation of an overall item report, and subgroup item report. 

5.2.1 d. Synthetic Vision Study - Level of Effort (LOE) from date of award through 11 July 2010, 
Labor not to exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel to manage study pariicipants' 
scheduling/coordination/documentation. 

5.2.1 e. Human Factors Accident Classification System (HFACS) - - Level of Effort (LOE) from 
date of award through II July 2010, Labor not to exceed obligated funding on the Designated 
Contract Line Item. 

CAMI-500-PWS 
Xyant Technology, Inc. 
TNesthus 
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The Contractor shall provide personnel to assist with the downloading ofNTSB accident reports, 
assimilation of the data, coordination and assimilation of SME analysis data, technical support in data 
conversion, verification, and drafting summary reports. 

5.2.1 f. Mx HF DVD Distribution - Level of Effort (LOE) from date of award through 11 July 2010, 
Labor not to exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel to assist with logging requests for DVDs and distribution. 

5.2.1 g. Aircraft! Airport Lighting Study - Level of Effort (LOE) from date of award through 11 
July 2010, Labor not to exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personuel to assist in the color vision test design/development, color 
sample data entry and QA, data reduction, documentation, analysis, and report writing. Some travel 
will be necessary to support this data collection and study effort. 

5.2.1 h. Color Vision/Hypoxia Study - Level of Effort (LOE) from date of award through 11 July 
2010, Labor not to exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personuel to support color vision data reduction, documentation, 
analysis, and report writing. Associated study pulse oximetry data reduction and analysis will also be 
required. 

5.2.1 i. Ultra Long Range (ULR) Flight Study- Level of Effort (LOE) from date of award through 
11 July 2010, Labor not to exceed ohligated funding on the Designated Contract Line Item. 

The Contractor shall provide personuel to assist with the Ultra Long Range (ULR) Flight Operations 
Study-primarily with W AM downloads, reduction/analysis, management; transcription of logbook 
entries, database reduction/analysis management; and the input of appropriate W AM data into a 
performance prediction model (e.g., FAST). 

5.2.1 j. Unmanned Aircraft Systems - Level of Effort (LOE) from date of award through 11 July 
2010, Labor not to exceed obligated flmding on the Designated Contract Line Item. 

The contractor shall provide personuel to assist with study participant 
scheduling/coordination/documentation. 

5.2.1 k. LED Color Vision - Level of Effort (LOE) from date of award through II July 2010, Labor 
not to exceed obligated funding on the Designated Contract Line Item. 

The contractor shall provide personuel to assist with study participant 
scheduling/coordination/documentation and database reduction/analysis management. 

5.2.1 J. LED Brightness - Level of Effort (LOE) from date of award through 11 July 2010, Labor not 
to exceed obligated funding on the Designated Contract Line Item. 

The contractor shall provide personnel to assist with study participant 
scheduling/coordination/documentation and database reduction/analysis management. Some travel 
will be necessary to support this study effort. 

CAMI-500-PWS 
Xyant Teclmology, Inc. 
1Nesthus 

ArfACHMENT 
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S.2.IF a. Flight Attendant Fatigne Snrvey - Level of Effort (LOE) from date of award through 11 
July 2010, Labor not to exceed 0 bligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel to assist in: transcription and QA of smvey comments, 
drafting a comment report (or appendix). 

S.2.IF b. Flight Attendant International Fatigne Policy Study - Level of Effort (LOE) from date 
of award through 11 July 2010, Labor not to exceed obligated funding on the Designated Contract 
Line Item. 

The Contractor shall provide personnel to assist with reviewing a technical manuscript. 

5.2.IF c. Flight Attendaut Fatigue Field Study - Level of Effort (LOE) from .date of award through 
11 July 2010, Labor not to exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel to assist with the test equipment distribution and instruction, 
managementireductionlanalysis of some of the data acquired from flight attendant field study and the 
input of appropriate data into the performance prediction model. Some travel will be necessary to 
support this study effort. 

5.2.2 a. ATCARS - Level of Effort (LOE) from date of award through 11 July 2010, Labor not to 
exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel to assist with the testing of new ATC simulation scenarios 
(workload calibration), train and serye as ghost-pilots dming simulation participation. 

5.2.3 a. ATSAT- Level of Effort (LOE) from date of award through 11 July 2010, Increased Labor 
requirements necessary, but not to exceed obligated funding on the modified Designated Contract 
Line Item. 

The Contractor shall provide personnel to assist with the electronic questionnaire design, proctoring 
class testing; scanning, processing, management and QA of rosters, ATSAT data, and RNO .... 

5.2.3 b. Air Traffic Color Vision (ATCOV) test - Level of Effort (LOE) from date of award 
through 11 July 2010, Labor not to exceed obligated flmding on the Designated Contract Line Item. 

The Contractor shan provide personnel to assist with assembling materials, making copies, 
administering tests to subjects, entering data, and data analysis. Also provide some progrannning 
time to make changes to the program and package it for deployment. 

5.2.3 c. ATCS Biodata & Interview - Level of Effort (LOE) from date of award through 11 July 
2010, Labor not to exceed obligated funding on the Designated Contract Line Item. 

The Contractor shan provide personnel to assist with multi-year interview transcription, content 
coding, QA, analysis and drafting comments reports. 

CAMI-500-PWS 
Xyant Technology, Inc. 
TNesthus 
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5.2.3 d. ATCS Strategic Job Analysis - Level of Effort (LOE) from date of award through II July 
2010, Labor not to exceed obligated funding on tbe Desiguated Contract Line Item. 

The Contractor shall provide personnel to assist with updating the Job Analysis data base (JAldB) for 
NextGen, JAldB prototype development, data reduction processing, QA of data and JAldB report 
desigu. 

5.2.3 e. ATSS Interview - Level of Effort (LOE) fi'om date of award through II July 20 I 0, Labor 
not to exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel to assist with multi-year interview transcription, content 
coding, QA, analysis and drafting comments reports. 

5.2.4 a. AAM-500 Div. Pop-up Support Activities-Level of Effort (LOE) from date of award 
through II July 2009, Labor not to exceed obligated funding on the Desiguated Contract Line Item. 
Activities will include tbe following: 

Reproduction of Research Materials -The Contractor shall provide upon request, hard copies andlor 
electronic reproductions of books, journal articles, and other customer research materials. These 
products will be requested and delivered within 2 business days for each item in need of reproduction 
up to 84,000 unbound pages for photocopying or 6,300 bound pages for scanning or an equivalent 
combination of bound and unbound pages photocopied andlor scanned. 

Shredding of Research Data/Materials - The Contractor shall provide upon request, shredded 
research materials (if necessary, up to 20,000 pages within 2 business days). 

Software Testing and Support - The Contractor shall provide upon request, personnel to assist in 
writing, setting up, and testing software programs designed for training, data collection, andlor data 
analysis. 

Technical Editing - The Contractor shall provide upon request, personnel to proofread, edit, andlor 
co-author I technical manuscript. 

5.2.4 b. Reference Manager Databases - The Contractor shall provide personnel to assist in the 
maintenance and management of a centralized Reference Manager database. Upon request, tbe 
contractor shall provide personnel to conduct literature searches, make additions to the centralized 
database, extract topic databases, and provide supporting documentation within 10 business days. 

5.2.4 c. ECG Survey - Level of Effort (LOE) from date of award through II July 2009, Labor not to 
exceed obligated funding on the Designated Contract Line Item. 

The Contractor shall provide personnel to assist with web survey desigu, advertisement, distribution 
and login tech, data reduction and documentation. 

6.0 ACCEPTANCE: Contract progress and deliverables associated with thesc tasks will be reviewed 
and accepted/rejected by each CAMI Principle Investigator requesting the contract support and by 
the COTR in accordance with monthly progress and delivery of pertinent products. 

CAMI-500-PWS 
Xyant Technology, Inc. 
TNesthus 
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REFERENCE NO. OF DOCUMEt, .NG CONTINUED PAGE OF 

CONTINUATION SHEET DTFAAe-05-D-00070/0005/0001 
2 I 4 

NAME OF OFFEROR OR CONTRACTOR 

XYANT TECHNOLOGY INC 

ITEM NO. 

IA) 

0001 

SUPPLIES/SERVICES 

IB) 

QUANTITY UNIT 

Ie) ID) 

UNIT PRICE 

IE) 

approved but rates are increased for reference. Se~ line it ms below for 
amplification** 

This order incorporates Option Year 4 requirements by 

AMOUNT 

IF) 

Task Performance Work Statement (7 pages) attached herei, nd obligates funding in 
the total ESTIMATED NTE amount for the annual peripd OY 
Authority: AMS 3.6.2-28 & AMS 3.6.2-30 
*********NAICS CODE HAS BEEN CHANGED TO 541990; I pET A RI S ERROR USIN THE 
PREVIOUS CODE 541710****** 

DISTR: TS 
Delivery: 07/12/2009 
Period of Performance: 07/12/2009 to 07/11/2010 

Change Item 0001 to read as follows(amount shown i~ the bl. gated amount: 

+++++++++++++++++++++++++++++++++++++++++++++++++ 
OPTION YEAR 4 

++++++++++++++++++++++++++++++++++++++++++++++++++ 

019 TOTAL ESTIMATED DOLI,ARS $ 650,359.80 (mod 0009) 

4. Research Technical Support as requested to 
meet contract PWS requirements. OY 4 
Revised Labor Rates Below: 
1S09000: N Electronic & IT: 03 

Project Data: 
120BAeOB6110.FA0900.ACB3700000.25305.06/26/2009.120BBO00 
Accounting Info: 
1208BOOOBO.2009.BR4N8FAOOO.ACB3700000.25305.61006600.000 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 8~4N8FA 
5: 25305 acct6: 61006600 
Funded: $0.00 

Project Data: 
120BAeOB2110.BHRR523.AV9300.AeB3600000.25305.06/26/2009. 
Accounting Info: 
120BBOOOBO.2009.BR4N8BAOOO.ACB3600000.25305.61006600.000 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 8~4N8BA 
5: 25305 acct6: 61006600 
Funded: $0.00 

O. FAOOO 

00 000.00000000 
00 acct4: ACB37 

20 BOOOBO.BBAOO 

00 000.00000000 
00 acct4: ACB36 

Project Data: 
1207AC082110.BHRR523.AV9300.ACB3600000.25305.06/26/2009. 29 B00070.8BAOO 
Accounting Info: 

0.00 

0.0000000000 
0000 acct 

0.0000000000 
0000 acct 

1298800070.2009.7R4N8BAOOO.ACB3600000.25305.61006600.000 00 000.00000000 0.0000000000 
.0000000000 acctl: 1298800070 acct2: 2009 acct3: 7R4NBBA 00 acct4: ACB36 0000 acct 
5, 25305 acct6, 61006600 
Continued ... 

• 



REFERENCE NO. OF DOCUMEI .ING CONTiNUED 

CONTINUATION SHEET DTFAAC-05-D-00070/0005/0001 

NAME OF OFFEROR OR CONTRACTOR 

XYANT TECHNOLOGY INC 

ITEM NO. 

(AI 

Funded: $0.00 

SUPPLIES/SERVICES 

(BI 

QUANTITY UNIT 

(CI (01 

UNIT PRICE 

(EI 

Project Data: 
1208AC082110.BHRR522.AV9200.ACB3600000.25305.06/26/2009. 20 8000BO.8BAOO 
Accounting Info: 

AMOUNT 

(FI 

1208800080.2009.8R4N8BAOOO.ACB3600000.25305.61006600.000 00 000.00000000 0.0000000000 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 8R4NSBA 00 acct4: ACB36 0000 acct 
5: 25305 acct6: 61006600 
Funded: $0.00 

Project Data: 
1208AC082110.BHRR524.AV9400.ACB3600000.25305.06/2 /2009. 20 SOOOBO.8BAOO 
Accounting Info: 
1208800080.2009.8R4N8BAOOO.ACB3600000.25305.61006600.000 00 000.00000000 0.0000000000 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 8 4N8BA 00 acct4: ACB36 0000 acct 
5: 25305 acct6: 61006600 
Funded: $0.00 

Project Data: 
1207WA041110.RD0400.WAG2200000.25500.06/26/2009.12988000 O. AAOOO 
Accounting Info: 
1298800070.2009.7R3J4AAOOO.WAG2200000.25500.61006600.000 00 000.00000000 0.0000000000 
.0000000000 acct1: 1298800070 acct2: 2009 acct3: 7 3J4AA 00 acct4: WAG22 0000 acct 
5: 25500 acct6: 61006600 
Funded: $0.00 

Project Data: 
1207WA041110.RD0400.ACB3600000.25305.06/26/2009.12988000 O. AAOOO 
Accounting Info: 
1298800070.2009.7R4N4AAOOO.ACB3600000.25305.61006 00.000 00 000.00000000 0.0000000000 
.0000000000 acct1: 1298800070 acct2: 2009 acct3: 7 4N4AA 00 acct4: ACB36 0000 acct 
5: 25305 acct6: 61006600 
Funded: $0.00 

Project Data: 
1208AC081110.AHRR521.AV9500.ACB3600000.25305.06/26/2009. 20 800080.8AAOO 
Accounting Info: 
120S800080.2009.8R4N8AAOOO.ACB3600000.25305.61006600.000 00 000.00000000 0.0000000000 
.0000000000 acct1: 1208800080 acct2: 2009 acct3: 8 4N8AA 00 acct4: ACB36 0000 acct 
5: 25305 acct6: 61006600 
Funded: $0.00 

Labor Categories----Est. Hrs.---($)Fixed Hourly Rate(rou de ) (RATES & ES HRS. BASED 
ON NEGOTIATED CONTRACT MODIFICATION 0009 complete 7/24/ 09 
Hrs. are estimated & will be ordered on individual task rd rs as antici ated 
program needs are identified. See Schedule B. 
Project Supervisor-------------1880----~ .... 
Research Assistant-------------3760-----•• 
Computer Programmer-------------470-
Research Technician------------5640-
General Clerk II---------------2820----~ .. 
Air Traffic Control (SME)-------650----1 ... 
Continued ... 

ptl 



REFERENCE NO. OF DOCUME ":ING CONTINUED PAGE OF 

CCNTINUATION SHEET DTFAAC-05-D-00070/000S/0001 
4 I 4 

NAME OF OFFEROR OR CONTRACTOR 

XYANT TECHNOLOGY INC 

ITEM NO. 

(A) 

0003 

SUPPLIES/SERVICES 

(B) 

pilot (SME) 6S0 
Airframe/Pwr Plant Mech III(SME)6S0 ---....... 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

Change Item 0003 to read as follows(amount shown is the bl gated amount: 

021 TOTAL ESTIMATED DOLLARS $27,455.25 

4. Overtime 
Percentage (rate) applied to each labor category 
Shown in this schedule (CLIN 019 Labor 

AMOUNT 

(F) 

0.00 

Categories). The overtime costs to be evaluated as requ re in accordan e with 
Section Gr Clause G.4. The Overtime must be appre ed in wr ting by the ontracting 
Officer prior to performance. 
Revised Labor Rates Below: 
IS09000: N Electronic & IT: 03 

Overtime Rate in percent 1. S% (RATES & EST HRS. B1' ED ON NE OTIATED CONT :meT 
MODIFICATION 0009 completed 7/24/2009) 

Labor Categories-----------Est. Hrs.---($)Fixed He rly R te (rounded) RA ES & EST 
HRS. 

Project Supervisor------------l00 
Research Assistant-------------SO J 
Computer Prograrnrner------------50 7 
Research Technician------------SO-------...... 
General Clerk I1---------------S·0 • 
Air Traffic Control (SME)------SO-
pilot (SME)------
Airframe/Power Plant Mech(SME)-50-------. 


